

QUOTATION

Quote No. **39869 rev.3**

Factory:
Calle Camino Vecinal, # 5051
Col. Benito Juarez, C.P.22706
Playas de Rosarito, B.C., México.
Mex. Phone: +52 (664) 406-4229
USA Phone: 1 (619) 576-6826

Billing Information
Baja Contract, INC.
9927 Via de la Amistad
San Diego, CA 92154-7208
Contact: Yuki Peralta
Phone: (619) 601-7009

US Receiving and Shipping Warehouse
Ruffo de Alba Forwarders, LP.
9927 Via de la Amistad Business Park
San Diego, CA 92154
Contact: Pamela Vera
Phone: (619) 591-9391

TO: SARAHILIZ LAWSON DESIGN
Contact: Payal Thakkar

Today's Date: 13-Feb-26
Quote valid until: 14-Apr-26

Project Name: CORTE DEL SOL RESIDENCE
Project Location: 45 Corte Del Sol, Millbrae CA 94030

Item	Qty	UOM	Description	I.D. Window and/or Area	Finished Width	Finished Length	Price EA	Total	
4	1	EA.	MOTOR OPERATED SHEER ROLLER SHADES						
	1	EA.	SIZES: SEE COLUMNS FOR SIZES	BATTERY POWERED	PRIMARY BR. BATHROOM 1	22.875	58.750	\$ 730.50	\$ 730.50
	1	EA.	STYLE: MOTOR OPERATED SINGLE SHEER ROLLER SHADE. WITH 4" ALUMINUM WHITE FASCIA.	BATTERY POWERED	KITCHEN	83.250	63.750	\$ 838.30	\$ 838.30
	1	EA.	HEM TYPE: HEAT SEALED BOTTOM HEM WITH ALUMINUM WEIGHTED BAR INSIDE.	BATTERY POWERED	LAUNDRY RM	45.500	118.000	\$ 827.60	\$ 827.60
	1	EA.	MOUNT: INSIDE MOUNT	BATTERY POWERED	FLOATING BENCH (DINING)	39.250	89.750	\$ 811.40	\$ 811.40
			HARDWARE: ASSEMBLED TUBE WITH SOMFY BATTERY POWERED AND PLUG-IN MOTORS AND PROPER BRACKET.						
			CONTROL TYPE: INCLUDING 2 AND 4-CHANNELS WALL SURFACE OR HAND HELD REMOTE CONTROL						
			BLACKOUT FABRIC: PROVIDED BY BAJA CONTRACT // YUMA // LIGHT FILTERING GENEVA / STONE						
							Total Item 4 =	\$ 3,207.80	
5	1	EA.	1 TRIP AND TAKING OF MEASURES TO ALL WINDOWS AT PROPERTY.				\$ 550.00	\$ 550.00	
6	1	EA.	INSTALLATION OF ALL TREATMENTS DESCRIBED ABOVE. (ESTIMATED DATE TO INSTALL TO BE MARCH 10TH, 2026)				\$ 3,301.70	\$ 3,301.70	
7	1	EA.	ESTIMATED FREIGHT CHARGES TO MOVE FINISHED GOODS FROM SAN DIEGO CA TO MILLBRAE CA				\$ 2,900.00	\$ 2,900.00	



PRICES ARE FOB SAN DIEGO, CA., PACKAGING INCLUDED. DUTIES IMPORTATION OF FABRICS INTO MEXICO AND FOR EXPORTATION OF FINISHED GOODS INTO USA ARE INCLUDED (ADDITIONAL DUTY CAN BE ADDED IF PRESIDENT TRUMP ANNOUNCES NEW TARIFF AS A DECRET).

GRAND TOTAL= \$ 27,862.60

AFTER RECEIVING P.O., AND PREPAYMENT THE LEAD TIME FOR ARRIVAL OF FABRICS IS 3-4 WEEKS + 3-4 FOR FABRICATION.
PAYMENTS TERMS: 60% PREPAYMENT + 40% BALANCE ONCE INSTALLED.
LATE FEES: 5% MONTHLY INTEREST FOR 30-60 DAYS, 8% MONTHLY INTEREST FOR 60-90 DAYS AND 12% MONTHLY INTEREST FOR 90-120 DAYS
 Measurement Charges are based on 1 person taking measures during 1/2 day if Rooms and/or areas are accessible all time. Downtime fee is \$250.00 per day.
 Prices based on full availability of rooms based on 2 persons installing during 2 working days., downtime fee is \$250 dls. per day per installer. Additional Trip for Installation \$850.00 per Installer.
LODGING INCLUDED.

Quoted by: Julián Higuera

total for roller shades in Laundry, Bedroom 2, 3, 4
(not in FF&E scope)
= \$4601.50 (+ freight and installation charges)